NEWS PAPER ADVERTISEMENT

No. MBMA/MLAMP/RF/KM/ISC&ED/INRM/SPMU/DPMU/ G-123/G-124/G-125/G-126/G-127/G-128/G-129/G-130/G-131/G-133/G-117

Advertisement

Dated: January 19, 2023

MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA) Meghalaya State Housing Financing & Cooperative Society Ltd. Campus, Upper Nongrim Hills, Shillong-793003

Meghalaya Basin Management Agency (MBMA) invites Qualified Bidders for following Printing Materials as mentioned below:

Sl. No	Goods/Equipment	Method of Procurement	Last Date & Time of Submission of Quotations	Time of Opening of Quotations
#1	Printing of FLP Materials under MLAMP	RFQ	February 1, 2023 by 1600 Hrs.	February 1, 2023 by 1630 Hrs.
#2	Printing of Posters & Leaflets under MLAMP	RFQ	February 1, 2023 by 1600 Hrs.	February 1, 2023 by 1630 Hrs.
#3	Printing of CHC Records under MLAMP	RFQ	February 1, 2023 by 1600 Hrs.	February 1, 2023 by 1630 Hrs.
#4	Procurement of Office Equipment under MLAMP	RFQ	February 2, 2023 by 1600 Hrs.	February 2, 2023 by 1630 Hrs.
#5	Procurement of Office Equipment & Furniture under MLAMP	RFQ	February 2, 2023 by 1600 Hrs.	February 2, 2023 by 1630 Hrs.
#6	Procurement of Planting Materials under MLAMP	RFQ	February 2, 2023 by 1600 Hrs.	February 2, 2023 by 1630 Hrs.
#7	Procurement of Bio-Inputs/Bio- Fertilizer/Organic Manure under MLAMP	RFQ	February 2, 2023 by 1600 Hrs.	February 2, 2023 by 1630 Hrs.
#8	Procurement of Goat Fencing under MLAMP	RFQ	February 2, 2023 by 1600 Hrs.	February 2, 2023 by 1630 Hrs.
#9	Procurement of Water Tracers	RFQ	February 2, 2023 by	February 2, 2023 by

	under MLAMP		1600 Hrs.	1600 Hrs.
	Procurement of			
#10	Laptops under	RFQ	February 2, 2023 by	February 2, 2023 by
	MLAMP		1600 Hrs.	1630 Hrs.
	Procurement of			
#11	Ram Pumps under	RFQ	February 3, 2023 by	February 3, 2023 by
	MLAMP		1600 Hrs.	1630 Hrs.

Detailed information and other Terms & Conditions about the RFQ documents is available at www.mbda.gov.in; any further notices including amendment to the bidding documents will be uploaded on this website only.

Sealed quotations must be submitted in sealed envelope to The Deputy Project Director; MLAMP, – Office of Meghalaya Basin Development Authority, Meghalaya Basin Management Agency, C/o Meghalaya State Housing Financing & Cooperative Society Ltd., Upper Nongrim Hills, Shillong- 793003.Phone: 0364-2522043. For details please visit http://www.mbda.gov.in